| Major Theater Equipment Corp 101 Holmes Street, Quincy, MA 02171 | | |
|--|--|--------------|
| X | Bid Form B: Bidder Information Response | |
| Х | Bid Form C: Authentication Form | |
| Х | Bid Form D: Certificate of Good Faith | |
| Х | Bid Form E: Certificate of Compliance with MA Tax Laws | |
| Х | Bid Form F: Certificate of Compliance Public Construction | |
| X | Bid Form G: References | |
| Х | Bid Form H: Certificate of Authority | |
| Х | Bid Deposit | |
| Х | Acknowledgement of Addenda | |
| Theatrical Rigging Repairs at Newman and NHS - 23SCH269B | | |
| Α | Cost of project for Newman Elementary School | \$88,420.00 |
| В | Cost of project for Needham High School | \$115,320.00 |
| С | DEDUCT ALT #1 - Fire Protection Treatments for NHS Curtains | \$1,600.00 |
| D | DEDUCT ALT #2 - Fire Protection Treatments for Newman Curtains | \$1,600.00 |
| E | Total Cost of project as outlined in "PART 2, SCOPE OF WORK," including DEDUCT ALT #1 and #2 (A+B) | \$203,740.00 |
| F | Total Cost of project as outlined in "PART 2, SCOPE OF WORK," subtracting DEDUCT ALT #1 (A+B-C) | \$202,140.00 |
| G | Total Cost of project as outlined in "PART 2, SCOPE OF WORK," subtracting DEDUCT ALT #1 and #2 (A+B-C-D) | \$200,540.00 |
| General Bid Requirements | | |
| Н | Prompt Payment Discount | %/ Days |